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May 7, 2004

04-SCl-680-0.0/16.0
04-0C7804
ACIM-680-1(061)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SANTA CLARA COUNTY IN SAN
JOSE AND MILPITAS, FROM ROUTE 280-680/101 SEPARATION TO ALEMADA COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 18, 2004.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 2 and 64 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-
numbered sheets.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is replaced as attached.

In the Special Provisions, Section 10-1.25, "RETROFIT EXISTING CONCRETE PAVEMENT WITH DOWELS AT
TRANSVERSE JOINTS," is deleted.

In the Proposal and Contract, the Engineer’s Estimate Item 2 is revised, and Item 28 is deleted as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised copy of the Engineer's
Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"

and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.
The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or

the attorney appointed and authorized to represent the Department of Transportation.
The work shall be diligently prosecuted to completion before the expiration of 120 WORKING DAYS beginning on the

fifteenth calendar day after approval of the contract.
The Contractor shall pay to the State of California the sum of $ 13,900 per day, for each and every calendar day's delay

in finishing the work in excess of 120 WORKING DAYS.

CONTRACT NO. 04-0C7804
REPLACED PER ADDENDUM NO. 2 DATED MAY 7, 2004



ENGINEER'S ESTIMATE
04-0C7804

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 120

3 074017 PREPARE WATER POLLUTION
CONTROL PROGRAM

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5 074032 TEMPORARY CONCRETE WASHOUT
FACILITY

EA 4

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 2

9 150662 REMOVE METAL BEAM GUARD
RAILING

M 470

10 150704 REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE

M 50 000

11 150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 72 000

12 150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 1000

13 150722 REMOVE PAVEMENT MARKER EA 38 200

14 150771 REMOVE ASPHALT CONCRETE DIKE M 9500

15
(S)

153153 COLD PLANE ASPHALT CONCRETE
PAVEMENT (45 MM MAXIMUM)

M2 76 500

16
(S)

153154 COLD PLANE ASPHALT CONCRETE
PAVEMENT (60 MM MAXIMUM)

M2 2800

17
(S)

153155 COLD PLANE ASPHALT CONCRETE
PAVEMENT (75 MM MAXIMUM)

M2 7300

18
(S)

190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

19 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

TONN 2600

20 374002 ASPHALTIC EMULSION (FOG SEAL
COAT)

TONN 31
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ENGINEER'S ESTIMATE
04-0C7804

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 390095 REPLACE ASPHALT CONCRETE
SURFACING

M3 1600

22 390106 ASPHALT CONCRETE (OPEN
GRADED)

TONN 8100

23 390155 ASPHALT CONCRETE (TYPE A) TONN 930

24 390206 RUBBERIZED ASPHALT CONCRETE
(TYPE G)

TONN 49 300

25 394001 PLACE ASPHALT CONCRETE DIKE M 9500

26 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 250

27 401108 REPLACE CONCRETE PAVEMENT
(RAPID STRENGTH CONCRETE)

M3 790

28 BLANK

29 420201 GRIND EXISTING CONCRETE
PAVEMENT

M2 296 000

30 832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 470

31 839565 TERMINAL SYSTEM (TYPE SRT) EA 1

32
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 1000

33
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 101 600

34
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 9400

35
(S)

840564 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 3700

36
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 3100

37
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 25 400

38
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 12 900

39
(S)

032808 MODIFY INDUCTIVE LOOP
DETECTORS

LS LUMP SUM LUMP SUM

40 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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